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Unified State Lab
DFCM Project No. 07042390

Subject: Addendum No. 1

Pages Addendum 3 page
Revised Project Schedule 1 page
Total 4 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in
this Addendum apply to all drawings and specification sections whether referenced or
not involving the portion of the work added, deleted, modified, or otherwise addressed in
the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid
Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES - There are changes to the Project Schedule. Please see the

attached Revised Project Schedule dated June 29, 2007.

1. As indicated by the attendees to the mandatory pre-proposal meeting, there appears to be
insufficient numbers to require a short listing of teams. Therefore, in lieu of the short-listing
the_interviews will be moved to Wednesday, July 18, 2007. Location will be indicated by
letter to each team. Announcement is intended to be Thursday, July 19, 2007.

1.2 GENERAL - QUESTIONS

2. A question was asked regarding the requested substantial completion date of the project of
March 1, 2009 and whether this date included commissioning services. Following the pre-
proposal meeting additional consideration was given and it was determined that typical
commissioning services for a facility of this type and size is of significant duration, and that
some of the commissioning could be performed prior to balancing, while much of it would be
performed during balancing and following that activity. Although the commissioning service
is an owner provided function, this activity should be included in the construction schedule,
and we recognize that the addition of this activity may add time beyond the originally
requested substantial completion date.
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3. A question was asked regarding the level of detail required in the masterplanning of the entire
facility at the site. Following the pre-proposal meeting, it was determined that there are
discrepancies between the summary space requirements and the detailed space requirements
in the program. Specifically, it is not clear which modules contain what shared and support
space for the overall facility. In order to provide a meaningful masterplan, it is anticipated
that the program verification phase will clarify this aspect of the program. Additionally,
DFCM will consider a overall concept plan and scheme for the benefit of the overall facility
and the successful addition of the following modules.

4. A question was asked regarding the construction access to the site. We are presently
discussing this and other site related questions with UDOT. The current thought is that the
existing north entrance from 2700 West will double as the construction access and employee
access. The sandy area to the east of the parking will serve as a construction yard for the
project.

5. A question was asked regarding the possibility of wetland issues on the proposed site. We
have solicited the help of the UDOT wetlands specialist to evaluate the possibility of
wetlands on the site. We do not have their conclusion at this time. It is our opinion that if
wetlands exist, the suspect area can be avoided in the design and construction of this project.

6. A question was asked regarding the Furniture, Fixture & Equipment Budget (FF&E). This
budget includes the following:
Office/Admin/Amenity/Training/Conf Rooms: $494,714
Audio/Video Technology: $371,035
Computers: $123,678
New Lab Equipment: $865,749

The total budget of $1,855,177 is not part of the stated construction FLCC of $24,735,691.

7. A question was asked concerning the running track. UDOT has expressed their interest in
maintaining the track. Apparently, it is a specific length, which they seek to maintain. We
anticipate that since it follows the perimeter of the property, that ultimately it can be
accommodated, however; it will likely be cut short or put out of commission by the
construction traffic for a period of time.

8. A question was asked regarding the potential for security background checks for the workers
on site. It was determined that this will not be required on this project.

©

. Submitted Question: Contradiction appears to exist within the published program related to
both schedule and composition of Modules 2 & 3. Module 2 in the Executive Summary (0.3)
states CBE (Capital Budget Estimate) will be requested in August 2008 while in the
Programming Procedure section 1.1 cites CBE request of August 2007. Module 3 in the Exec
Summary cites CBE request of August 2007 while the Programming Plan call for August
2008.

The Module 2 & 3 Specifics and accompanying Tables 2 & 3 in section 1.1
are in conflict with each other related to Dept of Agriculture, Dept. of
Public Safety, and Forensic Lab.

What are the correct dates and compositions of Modules 2 & 3? Will the
selected design consultant be required to review, revise, and correct

the deficiencies contained in the current program as part of their scope
of work?
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Answer: In the pre-proposal meeting, we discussed the timing of the remaining modules, how
the program schedule is subject to approval by the legislature for future development
requests, and that there will likely be a subsequent selection for the A/E & contractor for
future modules. In short, the additional modules are solely dependent on additional funding
approval from the legislature in future sessions and the request of the same by the using
agency. | did mention that the Dept. of Agriculture was seeking to have their space requested
in the next legislative session, without the other elements of module 2 from the program. This
may or may not be funded. Item 3 above indicates that we have discovered the discrepancies
that you indicate and that the program verification scope of work will include the resolution
of those issues.

10. Submitted Question: In section 2.4 of the program, Site Analysis - Secure Perimeter
- DOD Setback Requirements, Unified Facilities Criteria (UFC) are
addressed. US Government UFC is required as stated in its own narrative
to: “Military Departments, the Defense Agencies, and DOD Field
Activities in accordance with USD (AT&L) memorandum dated 29 May
2002.” This long list of specs includes criteria for DOD
anti-terrorism and force protection for buildings and site. Refer to
http://65.204.17.188/report/doc_ufc.html for listing of requirements
and specs. Full compliance with UFC criteria (MIL-STD-3007) would
exceed approved budgets for this project.

Since this is a state owned and operated facility, do DOD UFC criteria
really apply or just selected criteria? If only selected criteria,

which ones? Have these specs been taken into account when budgets were
established and funding approved?

Answer: Concerning DOD security requirements, all we plan to follow for the Unified Lab
project are the required "set-backs™ from roads and parking structures as noted in section 2.4
of the programming document.

11. Additional language to be added to the CM/GC Agreement, Article 3, 3.1: The proposed
GMP must be less than or equal to the FLCC and must include a reasonable contingency. By
executing this Agreement, the CM represents its expert opinion that the requirements of the
Project can be met within the FLCC.

End of Addendum #1
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE - REVISED

PER ADDENDUM NO. 1 ISSUED JUNE 29, 2007

PROJECT NAME:

UNIFIED STATE LAB
DEPARTMENT OF HEALTH - SALT LAKE CITY, UTAH

DESIGN - CM/GC

Completion Date

DFCM PROJECT NO. 07042390
Event Day Date Time Place
Request for Proposals Thursday June 14, 2007 9:00 AM DFCM
Available 4110 State Office Bldg
Salt Lake City, UT and DFCM
web site*
Mandatory Pre-Proposal Tuesday June 26, 2007 10:00 AM UHP Large Conference Room
Site Meeting Rampton Building
4501 South 2700 West
Salt Lake City, UT
Last Day to Submit Thursday July 5, 2007 4:00 PM Lynn Hinrichs — DFCM
Questions 4110 State Office Bldg,
Salt Lake City, UT
Cost Proposals, Wednesday | July 11,2007 | 12:00 NOON | Wasatch Building
Management Plans, Utah State Fairpark
References, Statements of Approx 155 North 1000 West
Qualifications, and Salt Lake City, UT **
Termination/Debarment
Certifications Due
Interviews Wednesday | July 18, 2007 To be determined
Announcement Thursday | July 19, 2007 DFCM web site *
Requested Substantial Sunday March 1, 2009

* DFCM’s web site address is http://dfcm.utah.gov

**  Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during
2007, all submittals will be received at the Wasatch Building at the Utah State Fairpark. Refer
to map on the DFCM web site for directions http://dfcm.utah.gov/downloads/fairpark map.pdf)
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